Combs Traditional Academy
Bus Loop/Parking/Adjacent Ways Improvements

CTA Bus Loop and Adjacent Ways Vendors Total Costs Adjacent Ways Eligible Bond Funding
Ace Asphalt - Onsite Bus Loop and Fire Lanes S 471,854 || S 345,869 || S 125,985
Ace Asphalt - Offsite (Projected Costs) S 75,000 |[ S 75,000

Costruction Contingency (10%) S 54,685 || S 42,085 || S 12,600
Hess-Rountree - Civil Design & Engineering S 25,366 || S 18,593 || $ 6,773
Speedie & Assoc. - Material Testing S 7,945 || S 5,824 | S 2,121
Pinal County ROW Encroachment Permit S 750 [ S 750

Dust Control Permit S 200 || S 147 |[ S 53
Private Locating Services S 1,000 |[ S 733 | S 267
Arcadis - QA/QC Services S 19,850 || $ 14,550 || $ 5,300
Total Adjacent Ways Eligible S 656,650 || S 503,551 [ $ 153,099

5/13/2020



